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Addendum 1 page
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Note:

This Addendum shall be included as part of the Contract Documents. Items in

this Addendum apply to all drawings and specification sections whether referenced or
not involving the portion of the work added, deleted, modified, or otherwise addressed in
the Addendum.

2.1

2.2

SCHEDULE CHANGES - There are no changes to the project schedule per this
addendum.

FLCC CHANGES

The project construction budget (FLCC) has been established at present estimated construction
cost. DFCM will hold a contingency to be obligated to the project through a modification to the
FLCC, to account for legitimate material and labor escalation costs as they may be determined by
the design and construction team until a GMP is established for the scope of work required, at
which time the CM/GC is required to allow for responsible cost escalation within the GMP. The
New FLCC is $43,200,000.
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